



**Kent County
Road Commission**

Bid Tabulation

Contract #22-04: Building & Grounds Maintenance at Two Rest Areas and One Roadside Park - MDOT

Contract Term: 1/1/2022 - 12/31/2026

Bidder	SB US-131 (R-525) Rest Area for 260 Weeks Cost Per Week / Total	EB I-96 (R-503) Rest Area for 260 Weeks Cost Per Week / Total	M21 Roadside Park for 155 Weeks Cost Per Week / Total	Total Contract (5 Years)
R&R Enterprises	\$1,430.94 / \$372,044.40	\$1,430.94 / \$372,044.40	\$290 / \$44,950	\$789,038.80
Hi-Tec Building Services	\$2,420 / \$629,200	\$2,460 / \$639,600	\$910 / \$141,050	\$1,409,850

STAFF RECOMMENDS FOR THE BOARD TO AWARD THE CONTRACT TO R&R ENTERPRISES, THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER

Bid Letting Date: 10/19/2021

Anticipated Award Date: 10/26/2021